STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY LYNDO TIPPETT
GOVERNOR SECRETARY
February 17, 2005
Addendum No. 1

RE: Contract ID: C201277
TIP Number: 1-4401
Buncombe County
Project Description: I-40 from West of SR 1224 (Monte Vista Road) to I-240 in Asheville

April 14, 2005 Letting
To Whom It May Concern:

Reference is made to the Request for Proposal recently furnished to you on the above project.
The following revisions have been made to the Request for Proposal:

On page 1, the CONTRACT TIME AND LIQUIDATED DAMAGES has been revised. Please
void Page No. 1 in your proposal and staple the revised Page No. 1 thereto.

On page 9, the SCHEDULE OF ESTIMATED COMPLETION PROGRESS has been revised.
Please void Page No. 9 in your proposal and staple the revised Page No. 9 thereto.

On page 47, the STRUCTURES SCOPE OF WORK has been revised. Please void Page No. 47 in
your proposal and staple the revised Page No. 47 thereto.

Sincerely,

R.A. Garris, P.E.

Contract Officer
MAILING ADDRESS: TELEPHONE: 919-250-4128 LOCATION:
NC DEPARTMENT OF TRANSPORTATION FAX: 919-250-4119 CENTURY CENTER COMPLEX
PROJECT SERVICES UNIT ENTRANCE B-2
1591 MAIL SERVICE CENTER WEBSITE: WWW.DOH.DOT.STATE.NC.US 1020 BIRCH RIDGE DRIVE

RALEIGH NC 27699-1591 RALEIGH NC
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*** PROJECT SPECIAL PROVISIONS ***

CONTRACT TIME AND LIQUIDATED DAMAGES (Projects with Permits)

The date of availability for this contract is May 30, 2005, except that work in jurisdictional
waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and
the Design Build Team is held as stipulated in the Environmental Permits Scope of Work
contained elsewhere in this proposal. The Design Build Team shall consider this factor in
determining the proposed completion date for this project.

The completion date for this contract is defined as the date proposed in the Design Build Package
by the proposer who is awarded the project. The completion date thus proposed shall not be later
than Ji

The actual completion date proposed by the Design Build Team is

e

When observation periods are required by the special provisions, they are not a part of the work
to be completed by the completion date and/or intermediate contract times. Should an
observation period extend beyond the final completion date, the acceptable completion of the
observation period shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are Ten Thousand Dollars ($10,000.00) per calendar
day. As an exception to this amount, where the contract has been determined to be substantially
complete as defined in Section 105-18 contained elsewhere in this package, the liquidated
damages will be reduced to Two Thousand Dollars ($2,000.00) per calendar day.

Where the Design Build Team who is awarded the contract has proposed a completion date for
the contract as required above, but also has proposed an earlier date for substantial completion,
then both of these proposed dates will become contract requirements.

Liquidated damages of Ten Thousand Dollars ($10,000.00) per calendar day will be applicable
to the early date for substantial completion proposed by the bidder. Liquidated damages of Two
Thousand Dollars ($2,000.00) per calendar day will be applicable to the final completion date
proposed by the bidder.

DB1G04

OTHER LIQUIDATED DAMAGES AND INCENTIVES (7/13/04)

Refer to the Traffic Control Scope of Work for more information on the following time
restrictions and liquidated damages:

e Liquidated Damages for lane closures, narrowing of lanes, holidays and special events time
restriction for I-40 is $10,000.00 per hour for this Intermediate Contract Time.

o Liquidated Damages for lane closures, narrowing of lanes, holidays and special events time
restriction for US 19/23 is $5,000.00 per hour for this Intermediate Contract Time.
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alter the requirements of the RFP issued by the Department, will be considered as Value
Engineering Construction Proposals.
DBI1G57

SCHEDULE OF ESTIMATED COMPLETION PROGRESS

The Design Build Team's attention is directed to the Standard Special Provision entitled
"Availability Of Funds - Termination Of Contracts" included elsewhere in this proposal form.
The Department of Transportation's schedule of estimated completion progress for this project as
required by that Standard Special Provision is as follows:

Fiscal Year
2005 (07/01/04 — 06/30/05)
2006 (07/01/05 — 06/30/06)
2007 (07/01/06 — 06/30/07)
2008 (07/01/07 — 06/30/08)

ogress (Dollar Value)

y of Total Amount Bid
f Total Amount Bid
f Total Amount Bid
f Total Amount Bid

The Design Build Team shall also furnish his own progress schedule in accordance with Article
108-2 of the Standard Specifications. Any acceleration of the progress as shown by the Design
Build Team's progress schedule over the progress as shown above shall be subject to the
approval of the Engineer.

DBI1G58

DISADVANTAGED BUSINESS ENTERPRISE (2-24-04)

POLICY

It is the policy of the North Carolina Department of Transportation that Disadvantaged Business
Enterprises shall have the opportunity to participate in the performance of contracts financed in
whole or in part by Federal Funds in order to create a level playing field.

The Design Build Team is also encouraged to give every opportunity to allow DBE participation
in Supplemental Agreements.

OBLIGATION

The Design Build Team, subcontractor, and sub-recipient shall not discriminate on the basis of
race, color, national origin, or sex in the performance of this contract. The Design Build Team
shall carry out applicable requirements of 49 CFR 26 in the award and administration of
federally assisted contracts as approved by the Federal Highway Administration.. Failure by the
Design Build Team to carry out these requirements is a material breach of this contract, which
may result in the termination of this contract or such other remedy, as the Department deems
necessary.

This obligation shall be incorporated into any subsequent contract at any level that is executed
under the terms of this contract.
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STRUCTURES SCOPE OF WORK

The team’s primary design firm shall be on the Highway Design Branch list of firms qualified
for Structure Design and maintain an office in North Carolina.

Design shall be in accordance with the Seventeenth Edition AASHTO Standard Specifications
for Highway Bridges, NCDOT Structure Design Manual (including policy memos), NCDOT
Bridge Policy Manual, Norfolk Southern Corporation “Guidelines for the Design of Grade
Separation Structures” and AREMA. Construction and Materials shall be in accordance with
2002 NCDOT Standard Specifications For Roads and Structures, NCDOT Structure Design Unit
Project Special Provisions, NCDOT Structure Design Unit Standard Drawings, Norfolk Southern
Corporation special provisions and State-Railroad Agreements.

Alternate designs, details, or construction practices (such as those employed by other states, but
not standard practice in NC) are subject to Department review and will be evaluated on a case by
case basis.

Anticipated Structures:

The Design Build team will be responsible for all structures necessary to complete the project.

Bridge on 1-40 over US19-23

Bridge on I-40 over NSC Railroad

Triple barrel 7° x 9’ Reinforced Concrete Box Culvert Extension, Station 52+68 —L-
4,720 + ft. Noise Wall (Standard SBW1 & SBW?2 except as noted below) Reference
Roadway Design Scope of Work.

All bridges shall meet approved Roadway typical sections and grades. Bridge geometry (width,
length, skew, span arrangement, etc.) shall be in accordance with an approved Structure
Recommendation prepared by the team. Culvert extension shall be in accordance with an
approved Culvert Survey Report prepared by the team.

The minimum Vcrtlcal clearance required for bridges over US19-23 is 17’ 0”

clearance over the railroad is 23°-0”.

The length
US19/23.

px

Bridge decks shall be built to accommodate appropriate barrier rail offsets per AASHTO
standards regardless of roadway typical section.

All bridge barrier rails shall be jersey shaped barriers per Standard Drawing CBR1.
Shoulder piers for grade separations should be avoided when possible.

Monotube or cantilever DMS (if required on project) support structures will not be allowed.
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